सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	**IN-KA63266992677158P**
Certificate Issued Date	:	04-Jul-2017 12:43 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ MALLESHWARAM2/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08752855798224 73P
Purchased by	:	S N PRADEEPKUMAR GANGA ENTERPRISES
Description of Document	:	Article 12 Bond
Description	:	WORK AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER ELECTRICAL YELAHANKA
Second Party	:	S N PRADEEPKUMAR GANGA ENTERPRISES
Stamp Duty Paid By	:	S N PRADEEPKUMAR GANGA ENTERPRISES
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

Please write or type below this line

SUPPLYMENTARY AGREEMENT

AGREEMENT NO. 36 **/2017-18**

This **Supplimentary AGREEMENT** is made and executed on this the 15th day of JULY - 2017, Bangalore, by and between BRUHAT BANGALORE MAHANAGARA PALIKE, represented by its **Executive Engineer (Elecl.), Yelahanka Zone, Amruthhalli Main Road, Byatarayanpura, Bangalore-92,** hereinafter called the **BRUHAT BANGALORE MAHANAGARA PALIKE** on the ONE PART, and **Sri. Pradeepkumar S.N, M/s Ganga Enterprises, # 77, 12th Cross, GKW L/o Vijayanagara, Bangalore-40.** hereinafter called the **CONTRACTOR** of the OTHER PART

Contd....2

Executive Engineer
Electrical Division
Yelahanka Zone BBMP
Byatarayanpura, Bangalore-92

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Where as the Additional Commissioner, Yelahanka Zone Administratively sanctioned an estimate for **Rs. 22.00 Lakhs (Rs. Twenty Two Lakhs only)** Vide No. A/S: **BBMP/CE/YZ/AS/190/16-17,Dated:16/02/2017** & Technically sanctioned by the Chief Engineer, Yelahanka Vide No: **BBMP/CE/YZ/TS/02/17-18, Dt:27/06/2017**, for the Work:- **Providing street lights and timers in Ward No-03** Estimate is based on the KPWD ELEC SR rates of 2014-15 and approved rates.

This is in continuation of the original agreement of the Executive Engineer, Yelahanka Division Agreement No **44** Dated:**17.05.2017** Where as this Electrical Agreement is Part and Parcel of the Original estimate and the awarded contractor as approved by the Chief Engineer Yelahanka Zone note sheet Para 33 Dated: 27.06.2017 this entrustment is awarded to the same contractor.

THIS DEED WITNESS AS FOLLOWS

a. The Contractor shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.

b. Estimate amountin to **Rs. 21,98,432.00** (only schedule items) is prepared by BBMP Engineers based on the current 2014-15 PWD Electrical schedule of rates and approved data rates

c. Competent authority of BBMP will accord the Administrative Approval and Technical Sanction will be accorded by competent.

The work will be completed within **90** Days from the date of handing over of clear sites, release of funds with advance as per progress clearness of estimate, work order/ agreement whichever is later.

Defect liability period shall be 12 months for the above work from the date of completion of work (Final Bill).

If the rates of certain items of works not found in this PWD Electrical SR, then the same shall be obtained from SR of Minor Irrigation / National Highway/PRED/KUWS&DB/BESCOM.

The Contractor shall prepare bills as per execution and which shall be certified from BBMP authorities.

Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.

The sample LED Fittings, Poles, Cable etc., shall be got approved by the undersigned before executing the work.

The Contractor shall prepare bill, which will be certified by the Executive Engineer shall be sent to account section for payment.

Final bill shall be prepared by The Contractor and be certified by the Executive Engineer (Electrical) Yelahanka Zone. The BBMP shall clear the bill within 30 days from the date of submission of bill.

All Taxes are to be paid/ deducted as per preveling Govt order if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and The Contractor the matter shall be referred to The Commissioner , BBMP, whose decision is final and binding.

WITNESSES

1. Sri Durga Enterprises

2.

CONTRACTOR

EXECUTIVE ENGINEER (Elecl.)
Yelahanka Zone,BBMP